ADDENDUM #1

Bearmouth FAS Site Development
FWP #7163607

Near Drummond, Montana

May 21, 2018

Bidders for the above listed project are hereby notified that the following changes have
been made to the bid documents:

1. Add the following to Construction Note #8, Sheet C2 of the DRAWINGS:

Two compaction tests shall be provided for the asphalt surfacing on the approach
to the boat ramp area.

F s

Jettr y«I{ Larson, P.E.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE
DESIGNATED PLACE IN THE BID FORM AND ON THE FACE OF THE
ENVELOPE.
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Pre-Bid Conference Agenda
Bearmouth FAS Site Development
FWP #7163607

May 17, 2018
11:00 am
Bearmouth FAS
Near Drummond, Montana

Attendees:

Affiliation Name Phone #
PEI Josh Patterson 406-240-6350
George Rabel Excavation George Rabel 406-581-2653
Adam Pummill Adam Pummill 406-303-1106
Dick Johnson DS Trucking 406-563-4579
Montana FWP Jamie Mongoven 406-841-4011
Montana FWP Rory Zarling 406-542-5561
Larson Civil Engineering, LLC Jeff Larson 406-443-6111

Introduction:

Jamie Mongoven was introduced as the FWP Project Manager, Rory Zarling was
introduced as the FWP Regional Manager, and Jeff Larson was introduced as the Project

Engineer.

Bid Date
Bids will be opened on May, 31st, 2018, at 3:00 p.m., at the Montana Fish,
Wildlife and Parks, Design and Construction Section Office in Helena.

Mail Bid to:
Address to mail bids is 1522 9" Avenue, PO Box 200701, Helena, Montana
59620-0701.

Montana Gov Delivery:
Bid documents are found on-line at:

http://fwp.mt.gov/doingBusiness/DesignAndConstruction/upcomingBidOpenings.html

Sign up on the FWP Upcoming Bid Opening Page to receive all changes to
and updates to the website. Receive e-mail notification of new projects,
addendums, and pre-bid sign-in sheets posted to the FWP website. (Sign up
under Design & Construction; if you sign up under Fish, Wildlife & Parks it
will give you everything happening in all of Montana Fish, Wildlife & Parks).
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Contractor Registration

Contractor Registration with the Department of Labor and Industry is not
required to Bid the project. However, registration is required prior to signing
contracts.

Bid Package Submittal

Bid shall include all items listed in Instruction to Bidders including:

- Sealed envelope with project description and address

- Bid proposal

- Bid security

- Acknowledgement of Addenda

Bids can be modified or withdrawn up to the bid opening. Contractors were
warned to make sure bids are sent early as the State Mail system can delay
delivery of bids.

Bid Bond — 10% of Total Bid

Bid security may be in the form of bid bonds, cashier’s check, certified check,
or bank money, order payable to the State of Montana. Personal checks will
not be accepted.

Performance Bond and Labor and Materials Bond
The successful bidder will be required to provide a Performance Bond and a
Labor and Materials Bond in the amount of 100% of the bid.

Insurance

The successful bidder will be required to provide insurance as listed in the
Contract Documents. Liability insurance shall be $1 million per occurrence
and $2 million aggregate. Insurance must cover vehicles used by the
company. Listing the State of Montana as additional insured is required.

Review Proposal Items
The base bid for this project includes all work on the south side of the river.

- Additive Alternate #1 — Incudes all work on the north side of the river.

Award will be made to the lowest responsible bidder. Additive Alternates will
be accepted in consecutive order.

Fish, Wildlife and Parks Supplied Materials
Fish, Wildlife and Parks is not supplying any materials on this project with the
exception of the latrine.

Project Schedule
Contract time is 60 calendar days. Project will start will be delayed unit fall to
coincide with low water in the Clark Fork River.
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Addenda
To date no addenda have been issued.

Addenda will be posted no later than 5 days before the bid opening (May 24).
Contractors can sign up on the Design and Construction website to receive
notification of addenda.

Interpretations and Substitution Requests
Interpretations and Substitution Requests are due in writing, by Monday, May
21st.

Montana Prevailing Wage Rates
The project is subject to Montana Prevailing wage rates.

One Year Warranty
The project is subject to a one-year warranty period.

Payment

Pay Requests will be processed on a 30-day frequency. The standard 5%
retainage will be withheld until the project is accepted as final. All payments
are subject to the 1% Department of Revenue withholding. Final payment will
be made after completion of all punch list items and close out paperwork

As-Built Drawings
The Contractor will be required to maintain a set of As-Built drawings; they
are considered to be a part of the close-out documents.

Supervision
The Contractor is required to have a qualified supervisor on-site during
construction.

Federal Debarment Form
A Federal Debarment form is not required for this project.

Site Responsibilities

Construction staking will be provided as stated in Special Provision #15.
Stakes will be provided in a single trip. The Contractor is responsible for
protection of the stakes, replacement of lost stakes, referencing stakes, and
additional staking beyond the list provided.

Construction limits are very important in areas delineated as wetlands on the
plans. Wetland must not be disturbed beyond the areas identified for
improvements.

The Contractor is responsible for erosion control and cleaning equipment
before transport to the site.
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e Special Provisions and Drawings

- Sanitary facilities will be provided as stated in Special Provision #15.

- Work in the Clark Fork River will be delayed until low water this fall. See
Special Provision #14.

- Concrete testing is required as specified in the MPW Specification. See
Construction Note #7.

- Construction Note #8 of the Drawings — Contractors were referred to
compaction testing frequencies and requirements.

- Construction Note #10 of the Drawings — The Contractor is required to
provide imported structural fill suitable for constructing the parking area
and approach.

- Construction Note #12 of the Drawings — Vegetation removal is required.
This includes several large trees.

- Construction Note #14 of the Drawings — This note describes protection of
the wetlands delineated on the plans.

- Construction Note #15 of the Drawings — A traffic control plan is
required that must be reviewed be MDT.

Contractor Question and Answers:

Question: Is the plasticity requirement for crushed top surfacing important?

Answer: Yes.

Question: Is a certified installer required for the installation of the latrine?

Answer: No.

Question: Is asphalt testing required?

Answer: This question will be answered in Addendum #1.

Question: Is a terminal end section required for the guard rail section?

Answer: Yes, but it’s not a crash attenuator. See the MDT detailed drawings
on their website.
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Question:  When is low water anticipated?

Answer: Sometime between September and early October.

Question: Is a SWPPP Permit required?

Answer: Yes, see Special Provision #9.

Project Walkthrough:

Contractors were walked through the project area.
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